

CA No : DGMAP/PHASE-II/PKG-27/B/08 OF 2010-2011

Serial Page No

In lieu of telegram form

From ; INDARMY (E-IN-C'S/DGMAP)

STATE : MILY

To : _____

DEBIT : ARMY

CA NO : DGMAP/PHASE-II/PKG-27/B/08 OF 2010-2011 : CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES FOR OFFRS AND JCOs/OR AT BABINA AAA REFERENCE TENDER ISSUED VIDE LETTER NO 81975/MAP/PH-II/PKG-27/B/37/E8 DATED 02 JUN 2010 AAA DATE OF RECEIPT OF TENDER POSTPONED AAA AMENDMENTS BEING ISSUED AAA THIS TELEGRAM SHALL BE PART OF TENDER DOCUMENTS

ASST DIR(CONTRACTS) HQ DGMAP

(NOT TO BE TELEGRAPHED)

81975/MAP/PH-II/PKG-27/B/ /E8

(KD Mandal)
Asst Dir (Contracts)
for DG MAP

Jul 2010

Dte Gen Md Accn Project
E-in-C's
Integrated HQ of MoD (Army)
Kashmir House Rajajai Marg
New Delhi

CA No : DGMAP/PHASE-II/PKG-27/S/09 OF 2010-2011

Serial Page No

In lieu of telegram form

From ; INDARMY (E-IN-C'S/DGMAP)

STATE : MILY

To : _____

DEBIT : ARMY

CA NO : DGMAP/PHASE-II/PKG-27/S/09 OF 2010-2011 : CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES FOR OFFRS AND JCOs/OR AT SAUGOR AAA REFERENCE TENDER ISSUED VIDE LETTER NO 81972/MAP/PH-II/PKG-27/S/32/E8 DATED 04 JUN 2010 AAA DATE OF RECEIPT OF TENDER POSTPONED AAA AMENDMENTS BEING ISSUED AAA THIS TELEGRAM SHALL BE PART OF TENDER DOCUMENTS

ASST DIR(CONTRACTS) HQ DGMAP

(NOT TO BE TELEGRAPHED)

81972/MAP/PH-II/PKG-27/S/ /E8

(KD Mandal)
Asst Dir (Contracts)
for DG MAP

Jul 2010

Dte Gen Md Accn Project
E-in-C's
Integrated HQ of MoD (Army)
Kashmir House Rajajai Marg
New Delhi

Tel: 23018459

SPEED POST/FAX

Dte Gen Md Accn Project
E-in-C's Branch
Integrated HQ of MOD (Army)
Kashmir House, Rajaji Marg,
New Delhi-110011

81978/MAP/PH-IIPKG-23/A/ /E8

Jul 2010

M/S _____

Ser No 1 to 32

**CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES
FOR OFFRS, MCPO/OR AT KIRKEE**

Dear Sir(s),

1. Reference PQ documents for Construction of Dwelling Units Army/Air Force/Navy Station for MAP Ph-II submitted by you on 09 Jul 2009.
2. DG has approved the name of your firm for issue of tender in respect of the subject work.
3. In terms of Para 10 of PQ No. DGMAP/PH-II/Notice No `1/2009-2010, you are requested to forward cost of the tender documents in the form of non refundable demand draft of Rs.10,000/- drawn in favour of Director General Married Accommodation Project payable at New Delhi, validity of DD must be six months on the date of submission.
4. It is also informed that the tender documents will not be issued to firm without submission of demand draft mentioned at Para 3 above.
5. Please acknowledge receipt.

Yours faithfully,

(Bhavesh Gupta)
Dir(Contracts)
for DG MAP

Tel: 23018459

SPEED POST/FAX

Dte Gen Md Accn Project
E-in-C's Branch
Integrated HQ of MOD (Army)
Kashmir House, Rajaji Marg,
New Delhi-110011

81979/MAP/PH-IIPKG-23/B/ /E8

Jul 2010

M/S _____

Ser No 1 to 49

CONSTRUCTION OF DWELLING UNITS INCLUDING ALLIED SERVICES FOR OFFRS, JCOS/OR AT PUNE, LONAVALA(NAVY).

Dear Sir(s),

1. Reference PQ documents for Construction of Dwelling Units Army/Air Force/Navy Station for MAP Ph-II submitted by you on 09 Jul 2009.
2. DG has approved the name of your firm for issue of tender in respect of the subject work.
3. In terms of Para 10 of PQ No. DGMAP/PH-II/Notice No `1/2009-2010, you are requested to forward cost of the tender documents in the form of non refundable demand draft of Rs.10,000/- drawn in favour of Director General Married Accommodation Project payable at New Delhi, validity of DD must be six months on the date of submission.
4. It is also informed that the tender documents will not be issued to firm without submission of demand draft mentioned at Para 3 above.
5. Please acknowledge receipt.

Yours faithfully,

(Bhavesh Gupta)
Dir(Contracts)
for DG MAP